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August 29, 2003

03-Pla-80-2.4/4.8
03-375604
ACIM-080-3(230)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY IN
ROSEVILLE FROM 2.4 KM EAST OF SOUTH ROSEVILLE OVERCROSSING TO 0.6 KM WEST OF ATLANTIC
STREET OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 17, 2003, instead of the original date of September 9, 2003.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 3, 5, 8, 13, 14, 24, 25, 30, 31, 34, 35, 36, 40, 41, 52, 53, 59, 69, 73, 81, 84, 144, 145, 150, 152,
153, 154, 155, 156, 171, 178, 181, 186, 231, 238, 252, 336, 339, 340, 349, 350 and 351 are revised.  Half-sized copies of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 5A, 29A, 30A and 150A are added.  Half-sized copies of the added sheets are attached for addition to
the project plans.

On Project Plan Sheet 70, "System No.7" of the drainage profiles is deleted.

On Project Plan Sheet 104, "Traffic–Stage 1" Note 10 is revised as follows:

"Existing Oak Ridge Drive to remain open during construction of realigned Oak Ridge Drive from
Sunrise Avenue to near Ascot Drive.  Close existing Oak Ridge Drive prior to demolition of Oak Ridge
Drive for reconstruction of the intersection of Ascot/Oak Ridge Drive."

In the Notice To Contractors, the thirteenth paragraph is revised to read as follows:

"Cross sections for this project are available at the office of the District Director of Transportation
North Region Construction Office at 379-A Colusa Highway, Yuba City, California 95991."
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In the Special Provisions, Section 1 "SPECIFICATIONS AND PLANS," in the "AMENDMENTS TO JULY 1999
STANDARD SPECIFICATIONS," the formula in the third paragraph of the amendment for Section 49-1.08, "PILE
DRIVING ACCEPTANCE CRITERIA," is revised as follows:

"Ru = (7 * (Er)1/2*log10 (0.83 * N)) – 550"

In the Special Provisions, Section 9, "DESCRIPTION OF BRIDGE WORK," the bridge work description for the
"DOUGLAS–SUNRISE CONNECTOR OVERCROSSING," is revised as follows:

"DOUGLAS-SUNRISE CONNECTOR OVERCROSSING
(Bridge Number 19-0018)

A five span cast-in-place prestressed concrete box girder ramp over I-80, about 167 meters long and 9
meters wide and support on prestressed concrete piles and spread footings.  This location includes two earth
retaining structures as follows:

EARTH RETAINING STRUCTURE, LOCATION A
(Bridge No. 19-0185M)

EARTH RETAINING STRUCTURE, LOCATION B
(Bridge No. 19-0186M)"

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is deleted.

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection, "SWPPP
IMPLEMENTATION," the first paragraph of the subsection "Rainy Season Implementation Requirements," is deleted.

In the Special Provisions, Section 10-1.24, "EXISTING HIGHWAY FACILITIES," subsection, "ABANDON INLET,"
is added as follows:

"ABANDON INLET
Existing pipe inlets and concrete drainage inlets, where shown on the plans to be abandoned, shall be

abandoned.
The top portion of the inlets shall be removed to a depth of 1 m below finished grade.
Removed frames and grates shall be disposed of."

In the Special Provisions, Section 10-1.28, "STRUCTURE EXCAVATION (TUNNEL) (TYPE DH)," subsection,
"SCOPE," the second sentence of the fifth paragraph is revised as follows:

"Copies of the report are available for inspection at the office of the District Director of Transportation
North Region Construction Office at 379-A Colusa Highway, Yuba City, California 95991."

In the Special Provisions, Section 10-1.29, "EARTH RETAINING STRUCTURES," subsection, "MEASUREMENT
AND PAYMENT," the second and third paragraphs are revised as follows:

"The contract price paid per square meter for earth retaining structure at each location shown on the
plans shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals,
and for doing all the work involved in constructing the earth retaining structure and inspection elements,
including earthwork, leveling pad, coping, bearing pads, furnishing and placing bar reinforcement, drainage
systems, and complete in place, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.
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The contract price paid per cubic meter for structural concrete, barrier slab shall include full
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the
work involved in constructing the barrier slab, including furnishing and placing bar reinforcement,
complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.58, "OVERSIDE DRAIN," the first paragraph is revised as follows:

"Asphalt concrete overside drains and alternative pipe downdrains shall conform to the provisions in
Section 69, "Overside Drains," of the Standard Specifications."

In the Special Provisions, Section 10-1.59, "MISCELLANEOUS FACILITIES," the first paragraph is revised as follows:

"Flared end sections, reinforced concrete eccentric reducers, and drainage manholes shall conform to
the provisions in Section 70, "Miscellaneous Facilities," of the Standard Specifications and these special
provisions."

In the Special Provisions, Section 10-1.61, "MISCELLANEOUS CONCRETE CONSTRUCTION," the following
paragraphs are added after the last paragraph:

"The concrete curb support at the depressed sidewalk from “D” 20+44.993 to “D” 21+32.650 Rt shall
conform to the provisions in Section 51, “Concrete Structures,” of the Standard Specifications.

The concrete curb support at the depressed sidewalk shall be measured and paid for as minor concrete
(miscellaneous construction) and no separate payment will be made therefor."

In the Special Provisions, Section 10-6.02, "FIRE PROTECTION SYSTEM," subsection, "GENERAL," the first item in
the first paragraph is revised as follows:

"Fire Protection Main Pipe"

In the Special Provisions, Section 10-6.02, "FIRE PROTECTION SYSTEM," subsection, "INSTALLATION," the
following subsection is added after the first paragraph:

"Pipe Coatings—Fire protection system piping placed above ground shall be painted in accordance
with Section 70-1.02B, "Welded Steel Pipe," of the Standard Specifications.  Where the fire protection
system pipe penetrates the tunnel wall, the pipe shall be wrapped in pipe tape, Polykin 920 or equal , from
the outside of the tunnel wall to the insulation flange."

In the Proposal and Contract, the Engineer’s Estimate Items 27, 28, 32, 36, 39, 65, 66, 69, 82, 97, 102, 103, 113, 114,
119, 120, 121, 125, 129, 137, 146, 147, 149, 150, 159 and 161 are revised, Items 183, 184, 185 and 186 are added and Items
107 and 182 are deleted as attached.
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To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Attached are copies of reports as Information Handout which are as follows:

Underground Classification (State of California Department of Industrial Relations)
Groundwater Monitoring and Sampling Report (Gettler-Ryan Inc., May 6, 2002)
Problem Assessment Report (SECOR on behalf of Chevron)

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 360

3 072005 TEMPORARY BRIDGE LS LUMP SUM LUMP SUM

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 031602 HYDROCARBON SAMPLING AND
ANALYSIS

LS LUMP SUM LUMP SUM

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9 120120 TYPE III BARRICADE EA 39

10
(S)

120149 TEMPORARY PAVEMENT MARKING
(PAINT)

M2 33

11
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 4500

12
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 120

13
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 530

14 031603 TRAFFIC PLASTIC DRUM EA 57

15 120300 TEMPORARY PAVEMENT MARKER EA 1370

16
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

17 129000 TEMPORARY RAILING (TYPE K) M 4270

18 129100 TEMPORARY CRASH CUSHION
MODULE

EA 97

19 150206 ABANDON CULVERT EA 10

20 150662 REMOVE METAL BEAM GUARD
RAILING

M 23
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150668 REMOVE FLARED END SECTION EA 6

22 031604 REMOVE YELLOW TRAFFIC STRIPE M 2220

23 031605 REMOVE WHITE TRAFFIC STRIPE M 540

24 150742 REMOVE ROADSIDE SIGN EA 56

25 150760 REMOVE SIGN STRUCTURE EA 1

26 150767 REMOVE BRIDGE MOUNTED SIGN EA 1

27 150805 REMOVE CULVERT M 230

28 150820 REMOVE INLET EA 12

29 150821 REMOVE HEADWALL EA 1

30 150826 REMOVE MANHOLE EA 2

31 150829 REMOVE RETAINING WALL M 34

32 150860 REMOVE BASE AND SURFACING M3 700

33 152390 RELOCATE ROADSIDE SIGN EA 12

34
(S)

153151 COLD PLANE ASPHALT CONCRETE
PAVEMENT (25 MM MAXIMUM)

M2 17 700

35
(S)

031606 COLD PLANE ASPHALT CONCRETE
PAVEMENT (50  MM MAXIMUM)

M2 14 900

36 153210 REMOVE CONCRETE M3 230

37 153221 REMOVE CONCRETE BARRIER M 28

38 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

39 190101 ROADWAY EXCAVATION M3 38 100

40 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 1363

42
(F)

049439 STRUCTURE EXCAVATION
(TUNNEL) (TYPE D)

M3 43 600

43
(F)

049440 STRUCTURE EXCAVATION
(TUNNEL) (TYPE DH)

M3 2440

44
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 5282

45
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 913

46
(F)

193006 STRUCTURE BACKFILL (SLURRY
CEMENT)

M3 2990

47
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 903

48 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 95

49
(F)

193039 STRUCTURE BACKFILL (TUNNEL) M3 4420

50
(F)

197021 EARTH RETAINING STRUCTURE,
LOCATION A

M2 196

51
(F)

197022 EARTH RETAINING STRUCTURE,
LOCATION B

M2 175

52
(F)

200101 IMPORTED TOPSOIL M3 324

53
(S)

200114 ROCK BLANKET M2 300

54
(S)

203003 STRAW (EROSION CONTROL) TONN 10

55
(S)

203014 FIBER (EROSION CONTROL) KG 2400

56
(S)

203024 COMPOST (EROSION CONTROL) KG 7500

57
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 8

58
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 40

59
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 340

60
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 300
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

208731 200 MM CORRUGATED HIGH
DENSITY POLYETHYLENE PIPE
CONDUIT

M 160

62
(S)

208732 250 MM CORRUGATED HIGH
DENSITY POLYETHYLENE PIPE
CONDUIT

M 220

63 220101 FINISHING ROADWAY LS LUMP SUM LUMP SUM

64 260201 CLASS 2 AGGREGATE BASE TONN 48 800

65 390155 ASPHALT CONCRETE (TYPE A) TONN 16 500

66 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 2120

67 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 20

68 393001 PAVEMENT REINFORCING FABRIC M2 16 500

69 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 1730

70 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 200

71 394042 PLACE ASPHALT CONCRETE DIKE
(TYPE B)

M 740

72 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 1080

73 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 640

74 491007 FURNISH PILING (CLASS 400) M 286

75
(S)

491008 DRIVE PILE (CLASS 400) EA 32

76
(S)

500001 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM

77
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 409

78
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 982

79
(F)

510056 STRUCTURAL CONCRETE, TUNNEL M3 8810

80
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 631

6
REVISED PER ADDENDUM NO. 1  DATED AUGUST 29, 2003



ENGINEER'S ESTIMATE
03-375604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(F)

510072 STRUCTURAL CONCRETE, BARRIER
SLAB

M3 167

82
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 67

83
(F)

049441 ARCHITECTURAL TEXTURE M2 1289

84 518051 PTFE SPHERICAL BEARING EA 8

85
(S)

519128 JOINT SEAL ASSEMBLY
 (MR 100 MM)

M 16

86
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 188 600

87
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 17 453

88
(S-F)

520109 BAR REINFORCING (TUNNEL) KG 852 600

89
(S-F)

049442 PREFORMED MEMBRANE
WATERPROOFING (TUNNEL)

M2 12 060

90
(F)

560203 FURNISH SIGN STRUCTURE
(BRIDGE MOUNTED WITH
WALKWAY)

KG 3277

91
(S-F)

560204 INSTALL SIGN STRUCTURE (BRIDGE
MOUNTED   WITH WALKWAY)

KG 3277

92
(F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 26 244

93
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 26 244

94
(S)

561008 760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 18

95
(S)

561009 920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 28

96
(S)

031607 ROADSIDE SIGN (BRIDGE RAIL
MOUNTED)

KG 104

97 566011 ROADSIDE SIGN - ONE POST EA 67

98 566012 ROADSIDE SIGN - TWO POST EA 6

99 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 26

100
(S)

568016 INSTALL SIGN PANEL ON EXISTING
FRAME

M2 72

7
REVISED PER ADDENDUM NO. 1  DATED AUGUST 29, 2003



ENGINEER'S ESTIMATE
03-375604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S)

049443 PREPARING AND PAINTING
CONCRETE (TUNNEL)

LS LUMP SUM LUMP SUM

102 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 76

103 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 760

104 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 510

105 620924 900 MM ALTERNATIVE PIPE
CULVERT

M 38

106 620930 1050 MM ALTERNATIVE PIPE
CULVERT

M 74

107 BLANK

108
(S)

049444 TUNNEL DRAINAGE SYSTEM LS LUMP SUM LUMP SUM

109 680931 150 MM PERFORATED PLASTIC PIPE
UNDERDRAIN

M 220

110 681066 150 MM PLASTIC PIPE M 170

111 681990 FILTER FABRIC M2 380

112 705223 525 MM CONCRETE FLARED END
SECTION

EA 1

113 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 1

114 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 8

115 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 5

116 705339 900 MM ALTERNATIVE FLARED END
SECTION

EA 2

117 705340 1050 MM ALTERNATIVE FLARED
END SECTION

EA 2

118 707051 DRAINAGE MANHOLE EA 10

119 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 14

120 729010 ROCK SLOPE PROTECTION FABRIC M2 37

8
REVISED PER ADDENDUM NO. 1  DATED AUGUST 29, 2003



ENGINEER'S ESTIMATE
03-375604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 480

122 731519 MINOR CONCRETE (STAMPED
CONCRETE)

M2 1280

123
(S)

740500 DRAINAGE PUMPING EQUIPMENT LS LUMP SUM LUMP SUM

124
(S)

741001 PUMPING PLANT ELECTRICAL
EQUIPMENT

LS LUMP SUM LUMP SUM

125
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 7550

126
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 700

127
(S-F)

049445 MISCELLANEOUS METAL (TUNNEL) KG 400

128
(S-F)

750520 PUMPING PLANT METAL WORK KG 2940

129
(S-F)

800711 PICKET FENCING M 370

130
(S)

810116 SURVEY MONUMENT (TYPE D) EA 8

131 031608 CONCRETE BARRIER DELINEATER
(400 MM)

EA 22

132 820107 DELINEATOR (CLASS 1) EA 120

133 031609 DELINEATOR (CLASS 1, SURFACE
MOUNTED)

EA 15

134 031610 HIGHWAY POST MARKER EA 4

135 820141 OBJECT MARKER (TYPE K-1) EA 6

136 820151 OBJECT MARKER (TYPE L-1) EA 2

137
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 780

138
(F)

833142 CONCRETE BARRIER (TYPE 26
MODIFIED)

M 289

139
(S)

839310 DOUBLE THRIE BEAM BARRIER M 53

140 839402 CONCRETE BARRIER (SPECIAL) M 96
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141
(S-F)

839521 CABLE RAILING M 898

142
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 9

143
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 2

144
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 7

145
(S)

839603 CRASH CUSHION (ADIEM) EA 3

146 839704 CONCRETE BARRIER (TYPE 60D) M 44

147 031611 CONCRETE BARRIER (TYPE 60
MODIFIED)

M 270

148 839705 CONCRETE BARRIER (TYPE 60E) M 28

149
(F)

049446 CONCRETE BARRIER (TYPE 60A
MODIFIED)

M 169

150
(F)

049447 CONCRETE BARRIER (TYPE 60D
MODIFIED)

M 294

151
(F)

839720 CONCRETE BARRIER (TYPE 732) M 187

152
(F)

839717 CONCRETE BARRIER (TYPE 732
MODIFIED)

M 145

153
(F)

049448 CONCRETE BARRIER (TYPE 742) M 165

154
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 310

155
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 11 100

156
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2300

157
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 240

158
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 2200

159
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 810

160
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 2800
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1810

162
(S)

860251 SIGNAL AND LIGHTING
 (LOCATION 1)

LS LUMP SUM LUMP SUM

163
(S)

860252 SIGNAL AND LIGHTING
 (LOCATION 2)

LS LUMP SUM LUMP SUM

164
(S)

860253 SIGNAL AND LIGHTING
 (LOCATION 3)

LS LUMP SUM LUMP SUM

165
(S)

049449 ELECTRICAL WORK (OPERATIONS
BUILDING AND TUNNEL)

LS LUMP SUM LUMP SUM

166
(S)

860551 LIGHTING AND SIGN
ILLUMINATION (LOCATION 1)

LS LUMP SUM LUMP SUM

167
(S)

860552 LIGHTING AND SIGN
ILLUMINATION (LOCATION 2)

LS LUMP SUM LUMP SUM

168
(S)

860553 LIGHTING AND SIGN
ILLUMINATION (LOCATION 3)

LS LUMP SUM LUMP SUM

169
(S)

860554 LIGHTING AND SIGN
ILLUMINATION (LOCATION 4)

LS LUMP SUM LUMP SUM

170
(S)

860555 LIGHTING AND SIGN
ILLUMINATION (LOCATION 5)

LS LUMP SUM LUMP SUM

171
(S)

860556 LIGHTING AND SIGN
ILLUMINATION (LOCATION 6)

LS LUMP SUM LUMP SUM

172
(S)

860557 LIGHTING AND SIGN
ILLUMINATION (LOCATION 7)

LS LUMP SUM LUMP SUM

173
(S)

861101 RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

174
(S)

861102 RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

175
(S)

861103 RAMP METERING SYSTEM
(LOCATION 3)

LS LUMP SUM LUMP SUM

176
(S)

031612 REMOVE EXISTING SIGNAL
EQUIPMENT (LOCATION 1)

LS LUMP SUM LUMP SUM

177
(S)

031613 REMOVE EXISTING SIGNAL
EQUIPMENT (LOCATION 2)

LS LUMP SUM LUMP SUM

178
(S)

031614 WATER SUPPLY SYSTEM LS LUMP SUM LUMP SUM

179
(S)

049450 MECHANICAL WORK (OPERATIONS
BUILDING AND TUNNEL)

LS LUMP SUM LUMP SUM

180 049451 OPERATIONS BUILDING LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
03-375604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

181 049452 HINGED DOORS AND HARDWARE LS LUMP SUM LUMP SUM

182 BLANK

183 031986 600 MM TO 525 MM REINFORCED
CONCRETE ECCENTRIC REDUCER

EA 1

184 150221 ABANDON INLET EA 2

185 698162 450 MM ALTERNATIVE PIPE DOWN
DRAIN

M 7

186 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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